



CITY OF ANTIGO

PUBLIC WORKS COMMITTEE MEETING

COUNCIL CHAMBERS

Wednesday, May 10, 2017

CITY HALL

5:45 PM

Call to Order

Discussion and Action May Occur on Any of the Following Agenda Items:

1. Approval of Clermont Street Construction Bid

Any Other Matters Authorized by Law to be Considered

Adjournment

Upon reasonable notice, efforts will be made to accommodate disabled individuals through appropriate aids and services. For additional information, contact Jaime Horswill, 700 Edison Street, Antigo, Wisconsin 54409. (715) 623-3633 extension 100. Members of and possibly a quorum of members of other governmental bodies may be in attendance to gather information. Any governmental body other than that specifically referred to above will take no action.

DATE MAILED: May 03,2017

TOM BAUKNECHT



To: Mayor and City Council
From: Charley Brinkmeier, Land Surveyor/Project Manager
Date: May 10, 2017
Re: Approval of Clermont Street Construction Bid

We are requesting the Public Works committee approve Northeast Asphalt for the Clermont Street TEA construction project. This project includes repaving, widening and new storm sewer in the 2400 - 2600 blocks of Clermont Street.

BID TABULATION

PROJECT: Clermont Street Reconstruction
OWNER: City of Antigo

PROJECT NUMBER: 00058041
BID DATE: 4/5/2017

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNITS	Northeast Asphalt Green Bay, Wisconsin		American Asphalt Mosinee, Wisconsin		Kautza Excavating LLC Birnawood, Wisconsin	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Mobilization, Bonds, & Insurance	1	L.S.	\$ 8,950.00	\$ 8,950.00	\$ 3,900.00	\$ 3,900.00	\$ 15,000.00	\$ 15,000.00
2	Traffic Control	1	L.S.	\$ 2,250.00	\$ 2,250.00	\$ 2,400.00	\$ 2,400.00	\$ 1,800.00	\$ 1,800.00
3	Erosion and Sedimentation Controls	1	L.S.	\$ 1,800.00	\$ 1,800.00	\$ 1,800.00	\$ 1,800.00	\$ 1,775.00	\$ 1,775.00
4	Furnish & Install 2" Thick Polystyrene Insulation	192	S.F.	\$ 1.75	\$ 336.00	\$ 2.00	\$ 384.00	\$ 1.75	\$ 336.00
5	Furnish & Install 18" Dia. RCP Class 3 Storm Sewer	611	L.F.	\$ 42.00	\$ 25,662.00	\$ 51.00	\$ 31,161.00	\$ 48.00	\$ 29,328.00
6	Furnish & Install Storm Manhole, Type 1	15	V.F.	\$ 215.00	\$ 3,225.00	\$ 295.00	\$ 4,425.00	\$ 215.00	\$ 3,225.00
7	Furnish & Install Storm Manhole, Type 1, Base & Casting	3	EA.	\$ 1,250.00	\$ 3,750.00	\$ 1,200.00	\$ 3,600.00	\$ 1,250.00	\$ 3,750.00
8	Furnish & Install Storm Manhole, Type 3	6	V.F.	\$ 445.00	\$ 2,670.00	\$ 490.00	\$ 2,940.00	\$ 445.00	\$ 2,670.00
9	Furnish & Install Storm Manhole, Type 3, Base & Casting	1	EA.	\$ 1,475.00	\$ 1,475.00	\$ 1,700.00	\$ 1,700.00	\$ 1,475.00	\$ 1,475.00
10	Connect to existing Storm Sewer pipes at MH 1.0	1	L.S.	\$ 930.00	\$ 930.00	\$ 1,500.00	\$ 1,500.00	\$ 1,930.00	\$ 1,930.00
11	Watermain Offset for Storm Sewer	1	L.S.	\$ 6,430.00	\$ 6,430.00	\$ 8,500.00	\$ 8,500.00	\$ 6,430.00	\$ 6,430.00
12	Remove and Replace Concrete Curb & Gutter	700	L.F.	\$ 26.95	\$ 18,865.00	\$ 23.15	\$ 16,205.00	\$ 24.00	\$ 16,800.00
13	Unclassified Excavation	1	L.S.	\$ 6,000.00	\$ 6,000.00	\$ 9,800.00	\$ 9,800.00	\$ 6,000.00	\$ 6,000.00
14	Excavation Below Subgrade	200	C.Y.	\$ 4.00	\$ 800.00	\$ 7.00	\$ 1,400.00	\$ 4.00	\$ 800.00
15	Furnish & Install Granular Borrow	200	C.Y.	\$ 11.00	\$ 2,200.00	\$ 8.40	\$ 1,680.00	\$ 11.00	\$ 2,200.00
16	Existing Manhole Casting Adjustment	5	EA.	\$ 150.00	\$ 750.00	\$ 230.00	\$ 1,150.00	\$ 150.00	\$ 750.00
17	Existing Water Valve Box Adjustment	3	EA.	\$ 150.00	\$ 450.00	\$ 110.00	\$ 330.00	\$ 150.00	\$ 450.00
18	Salvage Asphalt Pavement, Milling, 2" Nominal Depth	5,000	S.Y.	\$ 1.65	\$ 8,250.00	\$ 2.56	\$ 12,800.00	\$ 1.68	\$ 8,400.00
19	Pulverize and Relay Asphaltic Pavement and Base	3,000	S.Y.	\$ 0.65	\$ 1,950.00	\$ 1.69	\$ 5,070.00	\$ 0.69	\$ 2,070.00
20	Granular Subbase, 24" Thick	1,200	S.Y.	\$ 9.17	\$ 11,004.00	\$ 5.60	\$ 6,720.00	\$ 9.17	\$ 11,004.00
21	Base Aggregate Dense 1 1/4-Inch, 8-Inch Thick	1,300	S.Y.	\$ 6.92	\$ 8,996.00	\$ 3.94	\$ 5,122.00	\$ 6.92	\$ 8,996.00
22	Furnish & Install 4" Thick Aggregate Shoulder	360	S.Y.	\$ 11.70	\$ 4,212.00	\$ 11.81	\$ 4,251.60	\$ 8.75	\$ 3,150.00
23	Asphaltic Concrete Pavement, Type 4 LT 58-28 S, 2-Inch Thick Overlay	5,400	S.Y.	\$ 6.55	\$ 35,370.00	\$ 7.32	\$ 39,528.00	\$ 6.58	\$ 35,532.00
24	Asphaltic Concrete Pavement, Type 4 LT 58-28 S, 4-Inch Thick	4,400	S.Y.	\$ 16.20	\$ 71,280.00	\$ 15.22	\$ 66,968.00	\$ 16.50	\$ 72,600.00
25	Sawcut Asphalt Pavement	1,260	L.F.	\$ 2.00	\$ 2,520.00	\$ 2.00	\$ 2,520.00	\$ 2.00	\$ 2,520.00
26	Turf Restoration	1	L.S.	\$ 5,700.00	\$ 5,700.00	\$ 5,750.00	\$ 5,750.00	\$ 5,400.00	\$ 5,400.00
CONSTRUCTION TOTAL: Items #1-26					\$ 235,825.00		\$ 241,604.60		\$ 244,391.00

Attachment: 58041 Bid Tabs (1507 : Clermont St Construction Bid)

BID TABULATION

PROJECT: Clermont Street Reconstruction
OWNER: City of Antigo

PROJECT NUMBER: 00058041
BID DATE: 4/5/2017

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNITS	Musson Bros Rhineland, Wisconsin		UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
				UNIT PRICE	TOTAL PRICE				
1	Mobilization, Bonds, & Insurance	1	L.S.	\$ 20,700.00	\$ 20,700.00	\$ -	\$ -	\$ -	\$ -
2	Traffic Control	1	L.S.	\$ 1,700.00	\$ 1,700.00	\$ -	\$ -	\$ -	\$ -
3	Erosion and Sedimentation Controls	1	L.S.	\$ 3,000.00	\$ 3,000.00	\$ -	\$ -	\$ -	\$ -
4	Furnish & Install 2" Thick Polystyrene Insulation	192	S.F.	\$ 3.75	\$ 720.00	\$ -	\$ -	\$ -	\$ -
5	Furnish & Install 18" Dia. RCP Class 3 Storm Sewer	611	L.F.	\$ 49.00	\$ 29,939.00	\$ -	\$ -	\$ -	\$ -
6	Furnish & Install Storm Manhole, Type 1	15	V.F.	\$ 215.00	\$ 3,225.00	\$ -	\$ -	\$ -	\$ -
7	Furnish & Install Storm Manhole, Type 1, Base & Casting	3	EA.	\$ 1,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -
8	Furnish & Install Storm Manhole, Type 3	6	V.F.	\$ 400.00	\$ 2,400.00	\$ -	\$ -	\$ -	\$ -
9	Furnish & Install Storm Manhole, Type 3, Base & Casting	1	EA.	\$ 1,750.00	\$ 1,750.00	\$ -	\$ -	\$ -	\$ -
10	Connect to existing Storm Sewer pipes at MH 1.0	1	L.S.	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -
11	Watermain Offset for Storm Sewer	1	L.S.	\$ 5,500.00	\$ 5,500.00	\$ -	\$ -	\$ -	\$ -
12	Remove and Replace Concrete Curb & Gutter	700	L.F.	\$ 30.00	\$ 21,000.00	\$ -	\$ -	\$ -	\$ -
13	Unclassified Excavation	1	L.S.	\$ 11,500.00	\$ 11,500.00	\$ -	\$ -	\$ -	\$ -
14	Excavation Below Subgrade	200	C.Y.	\$ 13.00	\$ 2,600.00	\$ -	\$ -	\$ -	\$ -
15	Furnish & Install Granular Borrow	200	C.Y.	\$ 11.00	\$ 2,200.00	\$ -	\$ -	\$ -	\$ -
16	Existing Manhole Casting Adjustment	5	EA.	\$ 300.00	\$ 1,500.00	\$ -	\$ -	\$ -	\$ -
17	Existing Water Valve Box Adjustment	3	EA.	\$ 225.00	\$ 675.00	\$ -	\$ -	\$ -	\$ -
18	Salvage Asphalt Pavement, Milling, 2" Nominal Depth	5,000	S.Y.	\$ 1.65	\$ 8,250.00	\$ -	\$ -	\$ -	\$ -
19	Pulverize and Relay Asphaltic Pavement and Base	3,000	S.Y.	\$ 0.65	\$ 1,950.00	\$ -	\$ -	\$ -	\$ -
20	Granular Subbase, 24" Thick	1,200	S.Y.	\$ 7.00	\$ 8,400.00	\$ -	\$ -	\$ -	\$ -
21	Base Aggregate Dense 1 1/4-Inch, 8-Inch Thick	1,300	S.Y.	\$ 5.40	\$ 7,020.00	\$ -	\$ -	\$ -	\$ -
22	Furnish & Install 4" Thick Aggregate Shoulder	360	S.Y.	\$ 5.00	\$ 1,800.00	\$ -	\$ -	\$ -	\$ -
23	Asphaltic Concrete Pavement, Type 4 LT 58-28 S, 2-Inch Thick Overlay	5,400	S.Y.	\$ 6.55	\$ 35,370.00	\$ -	\$ -	\$ -	\$ -
24	Asphaltic Concrete Pavement, Type 4 LT 58-28 S, 4-Inch Thick	4,400	S.Y.	\$ 16.20	\$ 71,280.00	\$ -	\$ -	\$ -	\$ -
25	Sawcut Asphalt Pavement	1,260	L.F.	\$ 1.75	\$ 2,205.00	\$ -	\$ -	\$ -	\$ -
26	Turf Restoration	1	L.S.	\$ 2,500.00	\$ 2,500.00	\$ -	\$ -	\$ -	\$ -
CONSTRUCTION TOTAL: Items #1-26					\$ 252,684.00		\$ -		\$ -

Attachment: 58041 Bid Tabs (1507 : Clermont St Construction Bid)



April 6, 2017

Mark Desotell, Director of Administrative Services
City of Antigo
709 Edison Street
Antigo, WI 54409

Re: Clermont Street Improvements
City of Antigo

Dear Mark:

Upon review of the bids received on April 5, 2017 for the above-referenced project, it was found that they were submitted by qualified contractors. It is our recommendation that the low responsive bidder listed below be accepted and award made at your next meeting.

Northeast Asphalt
1524 Atkinson Drive
Green Bay, WI 54303

Bid Amount \$235,825.00

Please execute the enclosed Notice of Award in triplicate for the contract and return two copies to our office and keep one for your files. After receiving the executed copies, we will forward one copy of the Notice of Award and the remaining contract package to the Contractor.

Sincerely,

MSA Professional Services, Inc.

A handwritten signature in black ink that reads "Scott Martin". The signature is written in a cursive, flowing style.

Scott Martin
Project Manager

Enc.

Offices in Illinois, Iowa, Minnesota, and Wisconsin

1835 NORTH STEVENS STREET • RHINELANDER, WI 54501-2163
715.362.3244 • 1.800.844.7854 • FAX: 715.362.4116

www.msa-ps.com